



# SCITUATE SCHOOL DEPARTMENT

Bond-funded Projects



Scope of Work	Submitted 2/1/2017
<b>Middle &amp; High</b>	
<i>Exterior Health &amp; Safety including:</i>	
Replace Original Sanitary System (1956)	\$ 534,970.00
Exterior Envelope (1956)	\$ 307,488.00
<i>Interior Health &amp; Safety including:</i>	
Repair/Replace HS Bathrooms	\$ 50,000.00
<i>New CT floor, partitions, heater, paint wall tile (fixtures separately)</i>	
Repair/Replace MS Bathrooms	\$ 40,000.00
<i>New CT floor, partitions, heater, re-grout wall tile, new ceilings (fixtures separately)</i>	
Repair Boys Locker Room (Replace lockers)	\$ 55,000.00
<i>Plumbing</i>	
Replace HS Bathroom Fixtures	\$ 84,000.00
Replace MS Bathroom Fixtures	\$ 43,500.00
Add water neutralization system	\$ 25,000.00
<i>Subtotal High/Middle School</i>	\$ 1,139,958.00
<b>Clayville</b>	
Well tankreline/retrofit	\$ 90,000.00
<i>Subtotal Clayville</i>	\$ 90,000.00
<b>Hope</b>	
<i>Exterior Improvements</i>	
Exterior Ramp (non-compliant rails & slope)	\$ 171,083.33
Architectural finishes to replace urinals in Boys	\$ 25,000.00
Replace urinals in 1929 Boys Bathroom (includes excavation, rootering, fixtures, etc.)	\$ 75,000.00
<i>Subtotal Hope</i>	\$ 271,083.33
<b>North Scituate Elementary</b>	
<i>Exterior Envelope</i>	
Replace storefront/curtainwall (1967)	\$ 202,803.42
<i>Interior Health &amp; Safety</i>	
Resilient Flooring (VCT) moisture issue	\$ 128,943.60
<i>Subtotal North Scituate</i>	\$ 331,747.02
<i>Subtotal Building Improvements</i>	\$ 1,832,788.35
<b>Site/Exterior Improvements Including:</b>	
<i>Caito Field Renovation</i>	
Synthetic Turf Option with Sand and Rubber	\$ 1,668,239.16
400m Regulation Track (includes retaining walls - no disturbance to field)	\$ 1,210,965.40
Alternate - Conduits for future field lights	\$ 80,000.00
Manning Field (well, irreg, sod) reduced scope	\$ 100,000.00
<i>Subtotal Exterior Improvements</i>	\$ 3,059,204.56
<b>Project Subtotals</b>	
Subtotal Bond	\$ 4,891,992.91